STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 28/ 03
10-0J6104
10- SJ-99-28.2/29.0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N SAN JOAQUI N COUNTY I N AND NEAR

LODI FROM 0.3 KM SOUTH OF HARNEY

LANE TO 0.3 KM NORTH OF SQUTH LODI

OVERCRGOSSI NG
REPLACEMENT H GHWAY PLANTI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
05/ 29/ 03
CONTRACT CODE 'J '
38 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

840
PERCENT UNDER EST 19. 08

415 453-4691
00215707
FAX 415 453-4129

SB PREF CLAI MED

PROPGOSALS | SSUED 7 FUND TOTAL HB32 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 2 ENG NEERS EST 518, 000. 00 AMOUNT UNDER 98, 837. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 419, 163. 00 1 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL CA 94901
2 429, 797. 10 2 EMERT CONSTRUCTI ON | NC

10642 PLEASANT VALLEY Cl RCLE
STOCKTON CA 95209

209 952-2144
00779781
FAX 209 952-5434

SB PREF CLAI MED

3. 0%



10-0J6104
10- SJ-99- 28
05/ 28/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 29/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TREI CHEL CONCRETE
VI CTOR CA

CONCRETE



10-0J6104 Bl D245

10- SJ-99- 28 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 28/ 03 05/ 29/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVERI NE SYSTEMS | NC ABANDON WATER WELL
OAKDALE CA
BAY AREA CONCRETE M NOR CONCRETE
FREMONT CA
BAYWOOD ENVI RONVENTAL SERVI CES | NC STORM WATER PREVENTI ON PLAN AND LEAD COWVPLI ANCE PLAN
SAN RAFAEL CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS
LODI CA
RODGERS CONSTRUCTI ON ASHPALT CONCRETE PAVI NG
STOCKTON CA
SCHELLENTRAGER CONSTRUCTI ON | NC | RRI GATI ON CROSSOVERS

CATHEYS VALLEY CA



10-0J6104 Bl D245

10- SJ- 99- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 000. 00* 2, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 000. 00* 1, 000. 00
6 150229 ABANDON WATER WELL LS LUMP SUM 2, 500. 00* 2,500. 00
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
8 190134 ROADWAY EXCAVATI ON ( GORE REMOVAL) VB 340 60. 00 20, 400. 00
9 200002 ROADSI DE CLEARI NG LS LUMP SUM 7, 000. 00* 7, 000. 00
10 202011 MULCH VB 125 36. 00 4,500. 00
11 204001 PLANT ( GROUP A) EA 1, 340 12. 00 16, 080. 00
12 204002 PLANT ( GROUP B) EA 88 40. 00 3, 520. 00
13 204053 W LD FLOAER SEEDI NG HA 0.7 8, 000. 00 5, 600. 00
14 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 14, 000. 00* 14, 000. 00
15 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 48, 454. 00* 48, 454. 00
16 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 20, 000. 00* 20, 000. 00
17 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 12 250. 00 3, 000. 00
18 031183 REMOTE CONTROL VALVE ACUATOR SYSTEM EA 1 1, 500. 00 1, 500. 00
19 031184 FIELD UNIT (32 STATION) EA 1 8, 000. 00 8, 000. 00
20 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 415 10. 00 4, 150. 00
(SUPPLY LI NE)
21 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 132 11.00 1, 452. 00
(SUPPLY LI NE)
22 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 693 12.00 8, 316. 00
(SUPPLY LI NE)
23 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 359 13.00 4,667.00
(SUPPLY LI NE)
24 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 809 14. 00 11, 326. 00
(SUPPLY LI NE)
25 (F) 208288 50 MM PLASTI C Pl PE (PR 315) M 73 20. 00 1, 460. 00
(SUPPLY LI NE)
26 (F) 208289 65 MM PLASTI C Pl PE (PR 315) M 21 20. 00 420. 00
(SUPPLY LI NE)
27 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 52 20. 00 1, 040. 00
(SUPPLY LI NE)
28 208483 SPRI NKLER ( TYPE C- 3) EA 1, 450 10. 00 14, 500. 00
29 208492 65 MV GATE VALVE EA 6 350. 00 2,100. 00



10-0J6104 Bl D245

10- SJ- 99- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 28/ 03 05/ 29/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
30 208493 75 MM GATE VALVE EA 4 450. 00 1, 800. 00
31 (F) 208498 20 MM PLASTI C Pl PE ( SCHEDULE 40) M 3, 266 8. 00 26, 128. 00
(SUPPLY LI NE)
32 (F) 208499 25 MM PLASTI C Pl PE ( SCHEDULE 40) M 770 9. 00 6, 930. 00
(SUPPLY LI NE)
33 208560 FI LTER ASSEMBLY UNI T EA 4 600. 00 2, 400. 00
34 208697 100 MM CONDUI T M 44 30. 00 1, 320. 00
35 208800 300 MM WELDED STEEL Pl PE CONDUI T M 73 300. 00 21, 900. 00
(6.35 MV THI CK)
36 209801 MAI NTENANCE VEHI CLE PULLOUT MR 140 90. 00 12, 600. 00
37 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 1,120 80. 00 89, 600. 00
38 999990 MOBI LI ZATI ON LS LUMP SUM 41, 000. 00* 41, 000. 00

TOTAL 419, 163. 00
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10-0J6104

10- SJ-99- 28
05/ 28/ 03
SECOND

Bl D AMOUNT
4, 280. 00* 4280. 00
1, 000. 00~ 1000. 00
3, 000. 00* 3000. 00
7,433. 00* 7433. 00
2,500. 00* 2500. 00
13, 509. 00* 13509. 00
5, 552. 00* 5552. 00
36. 00 12240. 00
20, 688. 00* 20688. 00
56. 00 7000. 00
9.28 12435. 20
46. 93 4129. 84
8,475.71 5933. 00
15, 000. 00* 15000. 00
44,592. 00* 44592, 00
20, 798. 00* 20798. 00
231.00 2772.00
1, 922. 00 1922. 00
1,901.00 1901. 00
7.50 3112. 50
5.81 766. 92
6. 60 4573. 80
7.65 2746. 35
8. 25 6674. 25
6. 62 483. 26
7.68 161. 28
8. 30 431. 60
9.75 14137. 50
209. 00 1254. 00
238. 00 952. 00
6. 10 19922. 60
6. 60 5082. 00
440. 00 1760. 00
17. 00 748. 00
478. 00 34894. 00
72.00 10080. 00
119. 00 133280. 00
2,052. 00* 2052. 00
429, 797. 10

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 6
05/ 29/ 03



